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December 2, 2015 
 

 Via e-mail:  tlane@serranodevelopment.com 
 

Ms. Tai Lane 
Old Town-Main, LLC 
℅ Serrano Development Group, Inc. 
500 N. Brand Blvd., Suite 2120 
Glendale, CA  91203 
 

SUBJECT: Proposal for Turnkey Site Clearance Project at the Old Town Newhall City Block, 

Including Removal of the Following: 

 Three (3) Underground Storage Tanks (USTs),  

 One (1) Concrete-Filled Clarifier,  

 One (1) Vehicle Hoist,  

 One (1) Vehicle Wash Sump, and 

 One (1) Vehicle Frame Straightener. Plus 

 Approximately 250 square feet of Vinyl Asbestos Floor Tile under a SCAQMD 

Approved Procedure 5 Workplan  
 

Dear Ms. Lane: 
 

Atkins Environmental HELP, Inc. (AEH) is pleased to present this turnkey proposal including 
Scope of Work and Estimated Investment for removal of the above listed vehicle maintenance / 
repair related structures with associated piping located at the subject site.  This work which can 

be termed “Turnkey Site Clearance”, will be performed for Old Town-Main, LLC (Client), a 
division of Serrano Development Group which is in negotiations with the City of Santa Clarita for 
purchase of this property.  This project is part of site preparation for redevelopment. 
 
 

Background and Qualifications 

 

Atkins Environmental HELP, Inc. is a full-service environmental consulting firm founded in 1987 
to assist California businesses in managing their increasingly complex environmental 
compliance requirements.  AEH is highly successful in providing expert, cost-effective 
compliance management to clients, including site preparation including underground storage 
tank removal / disposal.  For such projects, AEH performs in accordance with the requirements 
established by State of California regulations (Article 7), local fire departments (CUPA), and the 
County of Los Angeles Department of Public Works.  AEH carries workman's compensation, 
professional & general liability insurance policies and requires proper coverage on the part of its 
subcontractors.  AEH will also comply with OSHA regulations and your safety requirements. 
 

A real estate transaction is contemplated for the subject property; a set of parcels which contain 
at least three (3) abandoned USTs, one (1) concrete-filled clarifier, one (1) subterranean 
vehicle hoist, one (1) subterranean “hoist type” frame straightener (with two 14” diameter 
hydraulic canisters buried vertically), ~250 sq. ft. of asbestos floor tile, and one (1) vehicle wash 
sump; all presumed to have associated piping.  In order to obtain financing the prospective 
owners wish to have these items, plus associated piping, removed prior to sale or 
redevelopment. 
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Scope Of Work – Subsurface Structures 

 

Atkins Environmental HELP, Inc. proposes the following Scope of Work and will furnish all labor, 
equipment, materials, payments for permitting / tank registration and supervision required to 
perform the proposed work.    
 

TASK 1 -  Obtain all necessary permits from the County of Los Angeles Department of 
Public Works (LADPW) and contact Underground Service Alert at least three 
days prior to the excavation activities as required. 

  

TASK 2 -  It is presumed the tanks are not registered currently with the state, so tank 
registration is included.  Tank registration fees will be the responsibility of AEH.  
Tank registration requires:  
 

1) Application through the Los Angeles County Department of Public Works 
(LADPW) for state UST registration, followed by, 
 

2) Document each tank has a Hazardous Material Underground Storage 
Permit (HMUSP), or prepare and submit an application to enable the 
permitting of each tank (with the LADPW).   
 

3) Once each UST is registered with the State and has a valid HMUSP, a 
permit for tank closure can be submitted and approved by the LADPW. 

  

TASK 3 - Coordinate and oversee the break-out and removal of existing paving / soil as 
required to expose the crown (top) of each tank and the related subsurface 
structures identified above.  This task includes provision and coordination of all 
required fencing or barricades for traffic control within the open parking lot area (if 
required).   
 
The UST work will be accomplished according to each LADPW permit, but at 
minimum will include: 
 

UST #1 (Estimated UST volume of 500 gallons) 
a) Saw-cut, break-out and disposal of approx. 100 sq./ft. of existing asphalt,   
b) Expose top of tank and determine contents / accommodate cleaning, 
c) Excavate around vault / UST, 
d) Degas UST if needed following SCAQMD procedures and permitted 

equipment, 
e) Cold chisel a minimum of one inspection / cleaning port in top of tank, 
f) Evacuate tank contents by triple rinsing to vacuum truck,  
g) Coordinate Marine Chemist or CIH to certify tank as “clean”, 
h) “Safe” tank if required, then extract UST and place on recycling truck or 

trailer, 
i) Coordinate proper disposal or recycling of the clean UST, 
j) Remove approximately 30 sq. ft. of asphalt and associated UST piping, 
k) Extract soil samples under UST and piping as required by LADPW permit, 
l) Back-fill voids with ¾” crushed rock, 
m) Cold patch will be used to repave excavation and return parking capability, 
n) Where concrete replacement is called for use 2 sack slurry. 
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UST #2 (Estimated UST volume of 500 gallons) 
a) Saw-cut, break-out and disposal of approx. 70 sq./ft. of existing concrete, 

Concrete estimated at 8” thick, 
b) Expose 2 hydraulic hoist cylinders + plumbing line to nearby reservoir 

tank, 
c) Expose top of estimated 500 gallon hydraulic fluid UST / reservoir 

(presumed contents), 
d) Evacuate tank contents by triple rinsing to vacuum truck,  
e) Cold chisel a minimum of one inspection / cleaning port in top of tank, 
f) Coordinate Marine Chemist or CIH to certify tank as “clean”, 
g) “Safe” tank if required, then extract UST and place on recycling truck or 

trailer, 
h) Remove approximately 30 sq. ft. of concrete and remove associated 

piping, 
i) Extract soil samples under UST and piping as required by LADPW permit, 
j) Steel will go to certified recycling facility, 
k) Break-out and remove existing and associated garage floor catch basin, 
l) Back-fill with ¾” crushed aggregate. 

 
 

UST #3 (Estimated UST volume of 1,500 gallons) 
a) Saw-cut, break-out and dispose of approximately 160 sq. ft. of existing 

asphalt, 
b) Expose top of tank and determine contents / accommodate cleaning, 
c) Excavate around this presumed gasoline UST, 
d) Degas UST if needed following SCAQMD procedures and permitted 

equipment, 
e) Cold chisel a minimum of one inspection / cleaning port in top of tank, 
f) Evacuate tank contents by triple rinsing to vacuum truck,  
g) Coordinate Marine Chemist or CIH to certify tank as “clean”, 
h) “Safe” tank if required, then extract UST and place on recycling truck or 

trailer, 
i) Remove approximately 30 sq. ft. of paving and associated UST piping,  
j) Remove vent and fill lines, 
k) Extract soil samples under UST and piping as required by LADPW permit, 
l) Coordinate labor to assist tank cleaning / pumping, 
m) Back-fill with ¾” crushed aggregate, approximately 8 tons. 

 

Clarifier 
a) Saw-cut, break-out and dispose of approximately 140 sq./ft. of existing 

concrete, 
b) Existing slab estimated to be 6” thick, 
c) Excavate around clarifier, 
d) Break-up concrete-filled clarifier and dispose to recycling facility, 
e) Remove associated sample box (if applicable), 
f) Back-fill with ¾” crushed aggregate, 
g) Bring to near grade and patch to existing grade using a 2 sack concrete 

mix, 
 

Vehicle Frame Straightener and Vehicle Wash Sump 
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a) Saw-cut, break-out and dispose of 3 concrete areas: 
b) First an area of 60 sq. ft. for the Frame Straightener,  
c) Second an area ~10 ft. x 2 ft. as a trench to remove one hydraulic line, 
d) Third a 4 ft. x 4 ft. area associated with the vehicle wash sump, 
e) Excavate around these vehicle related subsurface features, 
f) Evacuate canister contents,  
g) Extract soil samples under each feature and piping if required (by LADPW 

permit), 
h) Coordinate labor to assist with canister cleaning / pumping, recycling, 
i) Back-fill with ¾” crushed aggregate. 

  

TASK 4 - Final triple-rinsing of each tank and proper disposal of the rinsate (as required) at 
an approved disposal site will be performed. 

  

TASK 5 - AEH will arrange and pay any applicable fees associated with securing an active 
State of California EPA Identification Number.  If an EPA number has not been 
assigned, a temporary number will be obtained through the California 
Environmental Protection Agency - Department of Toxic Substances Control 
(DTSC).   

  

TASK 6 -  Based on the contents of each UST, determine if any action is needed to satisfy 
the South Coast Air Quality Management District, complete and submit required 
notification forms and proceed documenting compliance with the applicable 
regulations (i.e., tank degassing if gasoline). 

  

TASK 7 -  Coordinate tank inspection by a Marine Chemist, Certified Industrial Hygienist 
(CIH), or Certified Hazardous Materials Manager (CHMM) to certify each tank as 
"clean”, prior to appropriate disposal, as required. 

  

TASK 8 - Remove and dispose of each certified clean tank under the direction of the Los 
Angeles County Fire Department (CUPA) Fire Prevention Bureau per the Fire 
Code and requirements of a LADPW tank closure permit.  Remove and dispose 
of the vehicle hoist and related piping / subsurface hydraulic canisters associated 
with the vehicle hoist, and frame straightener, plus associated piping. 

  

TASK 9 -  Take up to two soil samples under each tank and one every 20 linear feet of 
piping.  Sample as required by the permit issued through the Los Angeles County 
Department of Public Works and submit samples for testing to a State-certified 
laboratory.  Up to 13 samples total are anticipated under the USTs, clarifier, hoist, 
frame straightener and vehicle wash sump, plus every 20’ of associated piping.  
Results will be based on standard turn-around time available in 5-10 working 

days.  Additional samples and tests may be required by the inspector on-site. 
  

TASK 10 - Remove up to three (3) idle subterranean features related to vehicle maintenance 
/ repair (i.e., hoist, frame straightener, vehicle wash sump etc.).  Samples of soil 
below each subsurface feature will be extracted and analyzed, if required. 

  

TASK 11 - Prepare and present draft site mitigation workplan(s) to the client for approval and 
subsequent submittal / approval by the LADPW.  Implement up to three approved 
workplans with the intent to complete site mitigation by soil removal at up to three 
UST sites on the target property.  Monitor and report progress of site mitigation 
efforts at each UST site and coordinate sidewall / bottom confirmation soil 
sampling as required by the LADPW.  Once removal of impacted soil has been to 
the satisfaction of the LADPW, prepare closure reports as outlined in Task 13 
below. 
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TASK 12 - Clean fill, crushed rock or aggregate will be made available for the purpose of 
backfilling to grade.    
 

As part of this excavation backfilling process, AEH recommends Old Town-Main, 

LLC consider installing a series of ramps or transitions using this same material. 
The intent would be to eliminate the current uneven surfaces (trip hazards) which 
abound at this site, at least until the formal project excavation commences.  The 
City of Santa Clarita has completed a limited number of these transitions; the 
remainder represent significant risk to the current and prospective owner.  Work 
needed to implement these accident and injury prevention measures can be 
viewed as a natural extension of this backfill acquisition and placement task.  The 
small investment needed can be agreed to prior to this work being performed. 

  

TASK 13 -  Preparation of a closure report for each UST system according to the Los 
Angeles County Department of Public Works guidelines, is part of this proposal.  

One electronic (PDF) copy will be provided to the Client as a final draft, and 
approval received prior to this report being forwarded to the LADPW.  

  

TASK 14 -  AEH will coordinate and pay for the review, approval, signature, and stamp of this 
closure report by a California Registered Professional Engineer or Geologist (as 
required). 

  

TASK 15 -  Once directed by the Client, submit the Final Closure Report(s) to Los Angeles 
County Department of Public Works with a request for a no further action (NFA) 
letter, if appropriate.  The intent will be to secure a NFA letter for the entire city 
block, as opposed to a NFA for each UST involved. 

 

Estimated Timeline:  The timeline needed to accomplish the above 15 tasks is outlined below. 
 

Permitting Fieldwork Report Preparation 

10 working days 3-5 working days 
Within 30 days of end of 

fieldwork 

 

 

Scope of Work – Site Mitigation 

 

It is difficult to gauge the extent of site mitigation needed (if any) until certain site features are 
removed and disposed with the intent of clearing the site, enabling further investigation.  UST 
#1 (the northern most underground tank) at this site is confirmed to have leaked at some time 
in the past as gasoline and diesel range organics above regulatory screening levels were 
identified in samples taken near / under this UST to a depth of 20’ below ground surface.  This 
scope of work and cost estimate is based on a probable worst case scenario stipulated for 
decision making purpose only.  Depending on actual condition of the site the scope and cost 
may increase / decrease from what is outlined in this proposal.  The table below lists the level of 
effort and estimated timeline for each of these known underground storage tank systems. 
 
The site mitigation work is based on an excavation measuring 15 feet long by 15 feet wide and 
30 feet in depth.  The top ten feet of overburden is presumed to not be impacted, leaving only 
about 167 cubic yards to be extracted (this has been rounded up to 170 cubic yards for the 
purpose of this proposal, which includes excavation - and shoring if needed). 
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Tank Description Level of Effort 

Estimated 

Timeline 

UST 

#1 

Sampling associated with a separate limited site assessment performed in 
2007 on the same property indicated limited site mitigation will be needed; 
fuel impacted soil around and below this UST will need to be removed.  The 
sampling and analysis performed in 2007 cannot be considered conclusive 
as soil samples extracted every five feet down to 40’ bgs in certain borings 
were found to be free of contaminants or well below regulatory soil 
screening levels.  In other borings within ten feet laterally, samples to 20’ 
bgs were determined to be well above the soil screening levels for gasoline 
and diesel.  The same is true for benzene, toluene, ethylbenzene and 
xylenes (fuel constituents).  For this reason estimating the volume of 
impacted soil at depth can only be considered a best guess.  In 2007, the 
amount of soil estimated for removal was 20 cubic yards.  The actual 
volume may be two to ten times this amount.   

 
For the purposes of estimating the volume of soil to be extracted to 
accomplish an adequate (LADPW approvable) site mitigation impacted soil 
dimensions of 15’ wide by 15’ long by 30’ deep was used as a model for 
pricing (up to 170 cubic yard).  There are two methods to extract such 
impacted soil which are considered cost effective generally.  The first and 
most likely is to “lay back” the excavation, exposing the impacted soil by 
ramping down to it, staging the clean soil on site for reuse in backfilling the 
excavation.  The second method is to use a temporary box shoring system, 
which enables extraction of impacted soil almost surgically while holding 
back the adjacent formation if sidewall stability is of concern.  This pricing 
includes both these extraction methods if needed. 

This assumes 170 cubic yards, 
under 10’ of clean overburden, 
as a volume of impacted soil 
subject to removal using either 
the lay back and / or temporary 
shoring method as described.  
This site mitigation can be 
accomplished for an estimated 
$87,528.   
 
This estimate covers waste 
characterization, profiling, 
excavation, loading, 
confirmation sampling (to 
document a complete site 
mitigation has been 
performed), manifesting and 
hauling by a licensed trucking 
firm to a permitted treatment, 

storage & disposal facility. 
 

Permitting / Site 
Mitigation 
Workplan 

Development & 
Acceptance: 

10 working days 
 

Fieldwork: 
3-5 work days 

 
Final Closure 

Report 
Preparation: 

Within 30 days of 
end of fieldwork 

 

UST 

#2 

This UST is believed to be a vehicle hydraulic lift reservoir.  Hydraulic fluid 
is so prevalent in commerce, and of such low hazard the LA County CUPA 
and DPW do not regulate it.  The US Dept. of Transportation does not 
consider it a hazardous substance for the purpose of labeling / placarding.  
The Cal EPA Department of Toxic Substances Control (DTSC) defers to the 
LA County CUPA.  Since it is hydrocarbon based, an unauthorized release 
which impacts the subsurface may still require site mitigation, but the 
screening levels are very high making site mitigation and cleanup less 
expensive.   
 
Subsurface investigation for this UST was limited to joint environmental and 
geotechnical soil sampling in one boring between the concrete-filled 
clarifier, less than 10’ to the east, and the UST #2 location.  The sampling 
and analysis performed as part of this subsurface investigation indicated 
this area free of contaminants or well below regional (soil) screening levels 
(RSLs).  At 2.5’ bgs in this boring oil range organics were detected at 334 
mg/l which is well below the regulatory screening level of 3,130 mg/l.  No 
hydrocarbons were detected at 10’ bgs.  At 20’ bgs diesel was detected at 
60.9 mg/l, and oil range organics were detected at 290 mg/l.  Both are well 
below the 108 mg/l  and 3,130 mg/l RSLs for diesel and oil range organics 
respectively.  No benzene, toluene, ethylbenzene or xylenes (fuel 
constituents) were detected in soil analyzed in samples taken from this 
boring.  Estimating a volume of impacted soil at depth, is to presume these 
results somehow indicate impact at greater depth which is somehow above 
the RSLs, contrary to the limited data described above.  Assuming UST 2 
has similar subsurface conditions to  UST 1, results in a soil removal 
volume of about 20 cubic yards, with a potential impacted volume 
presumed to be ten times this amount. 

40 cubic yards of impacted soil 
subject to removal as site 
mitigation.  The investment 
would involve laying back the 
clean soil (and temporary 
shoring possibly) to expose the 
impacted soil and enable 
removal of this 40 yards for an 
estimated $27,984.   
 
This estimate covers waste 
characterization, profiling, 
excavation, loading, 

confirmation sampling (to 
document a complete site 
mitigation has been 
performed), manifesting and 
hauling by a licensed trucking 
firm to a permitted treatment, 
storage & disposal facility. 

 

Permitting / Site 
Mitigation 
Workplan 

Development & 
Acceptance: 

10 working days 
 

Fieldwork: 
3-5 work days 

 
Final Closure 

Report 
Preparation: 

Within 30 days of 
end of fieldwork 

 

UST 

#3 

Little is known about this UST which was discovered during a ground 
penetrating radar survey performed in preparation for the geotechnical work 
performed on this project site.  Subsurface investigation for this UST was 
limited to joint environmental and geotechnical soil sampling in one boring 
to 20’ bgs less than five feet northwest of the footprint of this tank as 
identified by a ground penetrating radar survey. The sampling and analysis 
performed as part of the current subsurface investigation indicated this area 
free of contaminants or well below regional (soil) screening levels (RSLs) at 
2.5’, 10’ & 20’ bgs in this boring.  No hydrocarbons, benzene, toluene, 
ethylbenzene or xylenes (fuel constituents) were detected in soil analyzed 
in samples taken from this boring.  Similarly no heavy metal concentrations 
above their respective RSLs were detected.  The results indicate all 
contaminants looked for at depth were well below their respective RSLs. 
Estimating a volume of impacted soil at depth, is to presume these results 
somehow missed contaminant impact at greater depth; possible but 
contrary to the data described above, at the same time recognizing the 
limitations of this data.  Assuming UST 3 has similar subsurface conditions 
to  UST 1, results in a soil removal volume of about 20 cubic yards, with a 
potential impacted volume presumed to be two to ten times this amount. 
 

This assumes 170 cubic yards, 
under 10’ of clean overburden, 
as a volume of impacted soil 
(subject to removal using either 

the lay back and / or temporary 
shoring method as described).  
This site mitigation can be 
accomplished for an estimated 
$87,528.   
 
This estimate covers waste 
characterization, profiling, 
excavation, loading, 
confirmation sampling (to 
document a complete site 
mitigation has been 
performed), manifesting and 
hauling by a licensed trucking 
firm to a permitted treatment, 
storage & disposal facility. 

Permitting / Site 
Mitigation 
Workplan 

Development & 

Acceptance: 
10 working days 

 
Fieldwork: 

3-5 work days 
 

Final Closure 
Report 

Preparation: 
Within 30 days of 
end of fieldwork 
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UST Extraction 
 
The fieldwork necessary for UST extraction is estimated at 3-5 consecutive work days, in which 
all three USTs are exposed, cleaned, and removed followed by under tank sampling. 
 
 

Site Mitigation 
 
Site mitigation would follow UST extraction only if impacted soil were encountered.  It is 
suggested preauthorization from the LADPW be sought to enable immediate removal of 
impacted soil if observed upon UST extraction.  This would be followed by confirmation 
sampling to complete the site mitigation process for any USTs documented as having had an 
unauthorized release.  This presumes the LADPW policy has not changed and AEH is able to 
obtain permission to proceed in this manner. 
 

Any additional work outside this scope or required by the Client or the Los Angeles County 

Department of Public Works (and approved by the Client) will be billed at the standard rate of 

$250 / hour.  No additional work will be performed without written approval from the Client. 
 
 

Limitations and Exclusions - Subsurface Structures 

 

 The tank sizes specified in this proposal will be used for permitting through the LADPW.  
If actual tank size is greater, an agreeable adjustment in overall investment may be 
necessary. 
 

 AEH will not be responsible for site traffic involving vehicles not involved in project work. 
 

 AEH  will not be responsible for No Parking Signage or removal of parked cars.  
 

 Weather permitting the fieldwork for this job scope is estimated at 5 working days. 
 

 If any of these tanks are constructed of or wrapped in fiberglass, an additional disposal 
fee will apply. 

 

 Disposal allowance = 2% of tank capacity or 10 gallons maximum (30 gallons for Tank 
3).  Rinsate volumes exceeding this disposal allowance will be billed at cost plus 15%. 
 

 In the event one or all of these USTs has been filled with sand or concrete slurry (inert 
material), evacuating such solid material will be considered out of scope and additional.  
An adjustment to the overall investment will need to be arranged and agreed to in 
advance. 
 

 Groundwater remediation is NOT included in this Scope of Work.  If an unauthorized 
release from one of these USTs or other subsurface features is documented, the Client 
will be notified and guidance provided regarding options to affect site mitigation (clean 
up).  If further excavation (scoop and run) and sampling to confirm removal of 
contaminants can be supported, a site mitigation workplan can be prepared for swift 
LADPW approval.  Any such site mitigation work would proceed on a Time and 
Materials basis with the estimated investment level as outlined herein selected and 
agreed to in advance.  If the subsurface impact is considered pervasive the client will be 
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consulted immediately, options discussed and a course of action decided, so 
concurrence from the LADPW can be sought.  This approach would only be abandoned 

in the unlikely event an imminent hazard to the public health or environment is 
uncovered.  
 

 Underground tank owners / operators are required to pay annual registration and 
inspection fees.   AEH will be responsible for providing evidence of current tank 
registration.  Registration will be coordinated by the consultant in preparation for tank 
permitting, followed by tank closure permitting, and will be considered part of this Scope 
of Work. 
 

 The  Los Angeles County Department of Public Works will require tank closure permit 
fee(s).  These fees will be the responsibility of AEH.  
 

 Groundwater at this location is estimated to be at least 40 feet bgs (below ground 
surface), with planned excavation limited to less than 15’ bgs.  There is a low probability 
of reaching groundwater during this excavation.  If groundwater is encountered during 
the excavation, the Los Angeles County Department of Public Works is likely to require 
clean fill go into the excavation, further assessment and the project referred to the Los 
Angeles Regional Water Quality Control Board (LARWQCB).  
 

 In the event the Los Angeles County Department of Public Works indicates this project 
requires further Site Assessment or Remediation / mitigation, this agreement shall be 
paid in full and a separate Site Assessment / Remediation proposal will be written. 

 

 AEH will manage regulatory agency approvals but cannot accept responsibility for 
success or timing. 
 

 If underground lines or hazards containing gas, water or effluent, or utilities, large rocks, 
ledge rock, water or debris interfere in the proposed excavation areas or are damaged 
during installation, the cost of removal, repair or relocation of same shall be borne by the 

Client.  Concrete or asphalt greater than ten inches in depth, excessive rebar (amount 
or size), unstable or contaminated soil constitutes an underground hazard. 
 

 Clean up and hauling away of debris caused by these UST / concrete-filled clarifier / 
vehicle hoist / vehicle frame straightener and vehicle wash sump excavations is 
included. 
 

 If the Client approves purchase / transport of clean fill, crushed rock or aggregate; the 
site will be returned to grade or made ready for further excavation upon project 
completion.  Installation of uneven surface transitions or ramps using clean fill, crushed 
rock or aggregate is an option for the client to consider as discussed in Task 11 above. 
 

 Soil sampling will be performed as directed by the LADPW and CUPA which are 
anticipated to serve as the regulatory authorities for this site clearance.  This is expected 
to include soil sampling at 2’ – 4’ below each UST / concrete-filled clarifier / vehicle hoist 
/ vehicle frame straightener and vehicle wash sump plus related piping is included but 
limited to up to two samples for each tank / clarifier / vehicle related subsurface feature, 
and up to one sample for each piping run (i.e., no more than 20 linear feet of piping).  
The total number of soil samples is anticipated to be 30 or less, with sampling and 
analyses included in this Scope of Work. 
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 A certified compaction report will not be part of this Scope of Work. 
 

 AEH will rely on the soils information provided within the geotechnical report prepared 
by GeoCon West, Inc. for this site. 

 
 

Scope Of Work – Procedure 5 Asbestos Abatement Deliverables 

 
Asbestos containing vinyl floor tile (both red and white layers containing chrysotile in excess of 
5%) was identified on the slab of the former Auto Collision Center building in the extreme 
northwest corner of the property.  This building has now been razed.  The aerial extent of this 
tile which will need to be removed or abated prior to slab removal and subsequent surface 
disturbance is estimated at 250 square feet.  Containment can be built around and over this 
area to abate the tile properly.  Old Town-Main, LLC., wishes to have the asbestos containing 
floor tile removed prior to sale or redevelopment; further surface disturbance.   
 
The “Guidelines for Asbestos Site Clean-Ups”, published by the South Coast Air Quality 
Management District (SCAQMD; under Rule 1403 - Procedure 5 Plans), requires specific 
particulate control procedures for any abatement project using an alternative combination of 
techniques and / or engineering controls to handle the asbestos containing materials (ACM) or 
asbestos containing waste material (ACWM) [Rule 1403(d)(1)(D)(v)].  Abatement project 
examples which require a Procedure 5 Plan include all asbestos site clean-ups, 
decontamination, open-air abatement and all demolition with asbestos.  Disturbance of ACM 
which generates ACWM requires a Procedure 5 Plan to certify site remediation.   
 
The Procedure 5 Plan will be brief, in outline form, and not more than four pages long (in most 
cases) and will include the following (if applicable): 
 

 Scope of the overall project. 
 

 Asbestos material(s) at the site, its condition, type, amount and specific location(s) 
within the site. 
 

 Abatement project stages with dates and time lines. 
 

 Provisions for site preparation and control, prevention of contamination / migration and 
site ingress / egress zones. 
 

 Engineering work practices and asbestos emission controls. 
 

 A description of procedures for work area clean-up and / or decontamination after bulk 
removal. 
 

 Provisions for handling, storing, transporting and disposing of the asbestos containing 
waste generated by abatement activities. 
 

 Air monitoring type(s) and clearance level to be achieved (if applicable). 
 

 Type and amount of asbestos remaining on site (if any) to be removed or managed in 
place and by whom.  Removal of intact ACM and PACM remaining on site is a separate 
project and not covered by the plan approval. 
 
 

Required Procedure 5 Plan Attachment Development 
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Procedure 5 plans require preparation and submittal of certain attachments which are expected 
to include: 
 

 Procedure 5 Notification form with scheduled project dates (The Procedure 5 Plan will 
not be approved without a contractor notification to the SCAQMD or proof of fees). 
 

 Site Survey Inspection Report documenting the cause of the asbestos disturbance, 
extent of the site contamination, and the CAC’s observations, findings, 
recommendations, and response action(s)  
 

NOTE:  Survey Report will comply with 40 CFR § 763- Subpart E; and SCAQMD Rule 1403(d)(1)(A), plus 
the California Business & Professions Code § 7180 requirements]. 
 

 Sample(s) chain of custody and the lab analysis report must be included as part of the 
formal survey report. 
 

 Site map, plot plan, or drawing, showing street names and nearby sensitive receptors. 
 

 Photographs (if available) with identifying notations to assist in evaluating the project. 
 

 List of companies and contacts involved in the asbestos clean-up project. 
 

 List of AQMD permitted equipment to be used in the project including serial and permit 
numbers. 
 

 Signature of the California Certified Asbestos Consultant (CAC) which prepared the 
plan. 
 

 CEQA Applicability Form 400 for any demolition, excavation or site grading activity 
exceeding 20,000 sq. ft. (not applicable). 

 
 

Asbestos Abatement Project Oversight 

 
Atkins Environmental HELP, Inc. proposes to coordinate and oversee a Scope of Work to be 
performed by Precision Environmental (see attached proposal #151111MYAt-Lyons Main from 
Precision Environmental).  AEH will see to it all labor, equipment, materials, required clearance 
sampling (if applicable) and supervision required to perform and complete the proposed project 
work is provided. 
 
AEH recommends the Procedure 5 Plan be presented as an “open air” abatement, as this will 
require less investment.  If this approach is rejected by the SCAQMD, then Precision 
Environmental will need to construct a temporary containment structure around and over the 
affected area; performing a conventional abatement.  This will require the larger investment 
which serves as the basis for the bid from Precision Environmental below.  Regardless, the 
abatement project must be an agreement between Serrano and the licensed asbestos 
abatement contractor selected to perform this work.  
 
 

Limitations and Exclusions – Asbestos Abatement Project 

 

 The proposed asbestos abatement work is limited to the field days outlined in the 
proposal from Precision Environmental.   
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 Construction of containment plus actual abatement is estimated at two (2) field days or 
less. 

 

 If the fieldwork will take longer, the client will be notified and acceptable alternative 
arrangements made. 

 

 It is anticipated the SCAQMD will take a few days to two weeks to review and approve 
the Procedure 5 Plan developed for this project.  AEH will not be responsible for delays 
caused by the SCAQMD. 

 

 Asbestos clearance testing will be performed by a subcontractor to AEH.  The budget 
for this testing requirement is estimated at $600 and is included in this Scope of Work. 

 

 Implementation of the elements of the Procedure 5 Plan will not take more than two (2) 
field days (including asbestos clean-up). 

 
 

Asbestos Abatement Project Oversight Estimated Investment and Terms 

 
All of the work outlined in this Scope of Work for Preparation and SCAQMD Approval of a 
Procedure 5 Workplan, plus asbestos abatement project oversight will be completed in a 

workmanlike manner for an estimated investment of up to $3,497.00 payable from Old Town-

Main, LLC., to AEH.   
 
Actual abatement will be performed by Precision Environmental pursuant to their agreement 
with Old Town-Main, LLC. (and payable to Precision Environmental directly by Old Town-Main, 
LLC.) submitted to Ms. Tai Lane (proposal #151111MYAt-Lyons Main).  The asbestos 
abatement project work has been estimated at $4,950.71 by Precision Environmental, bringing 

the total for this project to $8,447.71.    
 
Any work required and authorized but not itemized above will be performed on a time and 
materials basis.  Only items specified in this Scope of Work are included.  AEH will notify you 
immediately and receive your authorization to proceed prior to going beyond budget.  The 
estimated total investment is only for the performance of this specific scope of work outlined 
above.   
 
The following assumptions have been made for purposes of this estimated investment 
quotation: 
 

 Procedure 5 Plan approval will occur within two weeks from submittal. 
 

 The required asbestos containment can be constructed within one (1) day. 
 

 Actual asbestos abatement and clean-up will take less than two (2) days in the field. 
 

 Clearance testing analytical can be performed same day or within 24 hours. 
 

Estimated Grand Total Investment for Both Projects 

 
All of the work outlined in both of these Scopes of Work will be completed in a workmanlike 
manner.  With a reasonable contingency added for rounding purposes, the estimated grand 
total investment is $300,000, which includes all regulatory authority fees, registrations, 
applications and permits. 
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Estimated Grand Total Investment for Both Projects (continued) 

 
Any work required and authorized but not itemized above will be performed on a time and 
materials basis.  Only items specified in this Scope of Work are included. 
 
This offer supersedes all prior offers, bids, oral agreements and negotiations of the parties for 
the subject work, and no other agreements exist except as are contained in writing herein. 
 
Monthly progress payments will be based on work completed. 
 
If site mitigation work is to commence, it will be billed on a time and materials not-to-exceed 
basis using the above grand total estimates as a guide.  Billing and project updates can be 
expected on a scheduled basis, agreed to by both parties but not to exceed 14 calendars days 
between reports. 
 
 

Estimated Work Schedule 

 

AEH plans to commence the project within a mutually agreeable scheduled date after receipt of 
written approval.  A detailed schedule consistent with your priorities will be developed. 
 
Please execute the acceptance below and return a copy of this proposal to this office.  AEH will 
be pleased to revise this offer as may be required in a manner acceptable mutually. 
 
Thank you for the opportunity to present this proposal and serve the environmental needs of 

Old Town-Main, LLC.  Please e-mail bjatkins@atkinsenvironmental.com or call. 
 
Yours very truly, 
        
 
 
B. J. Atkins       
President       
Atkins Environmental HELP, Inc. 

 
 

 

 

Accepted by: 

 
 
         
Signature       Date 
Authorized Agent for Old Town-Main, LLC 

 
 
         
Printed Name    Title 

mailto:bjatkins@atkinsenvironmental.com
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GENERAL TERMS AND CONDITIONS 

 
WARRANTY. ATKINS ENVIRONMENTAL HELP, INC. (AEH) provides services in accordance with generally accepted 
professional practices in its fields of specialty.  No other warranty or representation, either expressed or implied, is included or 
intended as part of its services, proposals, agreements, or reports. 
 

SCOPE AND EXECUTION OF SERVICES.  AEH will diligently proceed with the agreed upon scope of services and will provide 
such services in a timely manner.  However, the time required for completion of services may vary due to conditions unknown to or 

beyond the control of AEH.  No warranties are granted regarding the time required for AEH completion of its duties under this 

contract.  AEH will not be responsible for any damages, consequential or otherwise, caused by delay in the completion of its 

services.  AEH shall not be considered in default in performance of its obligations where performance of any obligation is prevented 
or delayed by any cause which is beyond its reasonable control.  In the event the Client requests termination of services prior to 

completion, AEH reserves the right to complete such analyses and records as may be necessary to place its files in order and, 
where considered necessary to protect its professional reputation, to complete a report on the work performed to date of 
determination.  A termination charge of up to 30 percent of charges incurred to date of notice of termination by the Client may be 

made at the discretion of AEH. 
 

COMMENCEMENT OF WORK. The work shall commence immediately upon receipt of notice to proceed or upon signing of the 
work proposal by an authorized company representative.  If, after commencement of the work, the project is delayed for any reason 

beyond the control of AEH for more than 60 days, the terms and conditions contained herein are subject to revision. 
 

TERMS OF PAYMENT. All invoices shall be due and payable upon receipt.  Accounts are considered past due if payment has not 
been received within 10 days of the date of invoice.  All past due accounts are subject to a late charge of 1.5% per month on the 
outstanding balance.  Monthly progress payment requests will be based on work completed. 
 

RIGHT OF ENTRY. Client will furnish right of entry for AEH to make borings, take samples and/or perform necessary work within 
the boundaries of the work area. 
 

SUBSURFACE OBSTRUCTIONS. Client shall be responsible for designating the location of all utility lines and other subsurface 

obstructions within the boundaries of the work area.  AEH may assist Client in obtaining locator services to help Client in making 

such identification; Client will indemnify and hold AEH harmless against any damages, loss or liability arising out of or connected 
with the accuracy or inaccuracy of underground obstruction identification, excepting which arises from the active negligence of 

AEH.  In every instance Client will remain responsible for identification of underground obstructions. 
 

LIMITATION OF LIABILITY. To the fullest extent permitted by law, Client agrees to limit the liability of AEH, its owners and 

employees, for any acts, errors or omissions or breaches of contract to $5,000 or the amount of AEH’s fee, whichever is greater.  In 

no event shall AEH be liable for any indirect, special or consequential loss or damage or liability.  Failure of Client to give written 

notice to AEH of any claim or negligent act, error or omission within one (1) year after completion of the services to be performed 
thereunder shall constitute a waive of said claim by Client. 
 

INDEMNIFICATION. Subject to the limitation of liability above and the second sentence hereof, each party shall indemnify the other 
from third-party claims arising out of the negligence of the indemnifying party to the extent such loss or expense is caused by the 

party’s negligence.  In addition, Client agrees to indemnify, defend and hold AEH harmless from any loss, cost, damage or expense 

(including attorney’s fees), arising out of or in connection with AEH’s performance for any resulting environmental pollution or 
contamination except to the extent such pollution or contamination is newly caused or increased by the active negligence or willful 

misconduct of AEH.  NO THIRD PARTY BENEFICIARIES. There are no third party beneficiaries of this agreement between Client 

and AEH and no third party shall be entitled to rely upon any work performed or reports prepared by AEH thereunder for any 

purpose whatsoever.  Client shall indemnify and hold AEH harmless against any liability to any third party for any loss, expenses, or 

damages arising out of or in connection with reliance by any such third party on any work performed or reports issued by AEH 
hereunder. 
 

DISPUTES. Any controversy, claim or dispute shall be constructed and enforced in accordance with the laws of the state from 

which AEH services are procured.  In any legal or arbitration proceedings brought by either party to enforce or interpret any of the 
terms or conditions of this Agreement including the collection of any payments due thereunder, the prevailing party shall be entitled 
to recover all reasonable costs incurred in defense of the claim, including staff time at current billing rates, court costs, attorneys’ 
fees, and other claim-related expenses. 
 

OTHER. If AEH is requested to respond to any mandatory orders for the production of documents or witnesses on Client’s behalf 

regarding work performed by AEH, Client agrees to pay all costs incurred by AEH, not reimbursed by others in responding to such 
order, including staff time at current billing rates and reproduction expenses. 
 
These General Terms and Conditions shall be used in combination with a Professional Service Agreement proposal, purchase 

order or contract.  The intent will be for AEH to be engaged as general contractor for the site clearance portion of this project.  
These combined documents shall be the entire agreement and shall supersede any other agreements written or oral, between 

Client and AEH relating to such matter.  In case of conflict or inconsistency between these General Terms and Conditions and any 
other contract documents (excepting payment provisions), these General Terms and Conditions shall control.  If unenforceable, the 
document(s) shall remain in effect to the extent permitted by law.  The Terms and Conditions of this document, taken as a whole, 

shall be null and void at AEH’s option if Client has not signed and returned a copy of the entire Agreement to AEH prior to 

commencement of work by AEH. 

 


